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Date-Time Detail(s)

Seq. | o Start % Expiry Remarks
Magar Nigam Stage Contractor Stage

No. | | Date [ Time | Date "‘Tii‘nn

| 13.08.19 | 1030 13.08.18 | 1030 clease Tender

1 Release Tender

10.30 | 29.08.19 17.30

'Bid Submission

13.08.19

s i hehder Cipen | 30.08.19 ;1n.3ni - &
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EXECUTIVE ENGINEER
KORBA (CG)
, Commissioner Korba {C.G.)
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OFFICE OF THE MUNICIPAL CORPORATION KORBA DISTT KOREA

INDEX

FOR THE CONSTRUCTION OF PROPOSED GARDEN UNDER AMRUT

SCHEME AT VIVEKANAND NAGAR

IN KOSABADI ZONE

| 5.NO.

DESCRIPTION

estimated Cost

-

PART A ( CIVIL WORKS)

The calculations are based on Rales of C.G.
Public Works Department { Building wark)
effective from 1 JAN 2015

NON SOR
ITEMS

SOR ITEMS

For Lanscaping support wark

RS 2118088.49

Far Path way 915 X1E76

RS 1716540.00

Entrance Gates 2 nos @ 230000

RS 460000.00

2| 0l w| >

Pump house 1 nos @ Rs 158561.00

RS 158561.00

PART B ELECTRICAL WORKS

RS| 467468.72

baged on hon Sor ltem Rates

PART C LANDSCAPING WORKS

ON BUILDING SOR

RS 204821.48

The calculations are based on Rates of C.G,
Public Works Department { Building work)
effective from 1 JAN 2015

ON ROAD 50R

RS 328250.00

The calculations are based on Rates of C.G.
Public Works Department { ROAD work)
affective from 1 JAN 2015

PART D{ playing Equipment)

RS 460000.00

based on non Sor lem Rates

PART E BOREWELL WORKS

RS 108751.50

The calculations are based on Rates of C.0.
Public Works Department { Building work)
effective from 1 JAN 2015

Total R§

5562481.19 460000.00

6

PART F ( OPERATION &
MAINTANANCE)

RS ?4I3?3.83I

The caleulations are based on Ratas of C.G.
Public Warks Department { Building work)
effective from 1 JAN 2015 L& COLLECTORE
Disfge Hpe rates for labour & ien rste

N

TOTAL ESTIMATED COST
SORITEM

NOMN SOR ITEMS

OPERATION & MAINTANANCE

556248119
460000.00
741373.88

6022481.19

J‘_,.r"'

Assltant Engireos—_

b

Executuve Engineer

RS 6763855.06

SAY  6764000.00
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