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¥ OFFICE OF THE MUNICIPAL CORPORATION, KORBA (CG)

ABSTRACT
‘;'?of Work :- End To End Pavement Work At Kohadiya Under Ward Mo. 18

JSper Sor - Schedule of Rates Public Works Department [ PWD BUILDING & ROAD 01-01-2015])
Mo ITEM DESCRIPTION Nl
1643 Demolishing cement conerete including disposal of material within
50 metre Jead.

B{H/D Qty Unit | Rate Amount

1:4:8 or leaner mix

32.15 | Cum | 329.00 10577.35

16 3 Demolishing brick masonry including arches, stacking of serviceable
matcrial disposal of unserviceable matenial within 50 metres lead.

In cement mortar

2707 |Cum | 263.00 711994

Demolishing R.C.C. work including stacking of steel bars and disposal of] [
unserviceable material within S0 metre lead.

14.48 Cum | 768.00 11116.20

Excavation for all types and sizes of foundations, trenches and drains or for
any other purpose including disposal of excavated stuff upto 1.5 m lift and

lead upto S0m (at least Sm away from the excavated area), including
dressing and leveling of pits.

[¥]

In All Types of soil

114.00 | Cum | 185.00 | 21090.00

Providing and filling in plinth with sand/ Crusher dust and hard moorum
under floor in layers not exceeding 20cm in depth consolidating each

deposited layer by ramming and watering, including dressing  etc.
complete.

238.50 | Cum | 371.00 | 3R483.50

Providing and laying nominal mix cement concrete with crushed stone
s |aggregate using concrete mixer in foundation, plinth and at ground level
excluding cost of form work. '

, | 1:4:8(1 cement @ 4 coarse sand : 8 graded stone Aggregate 40mm nominal
size).

262.35 | cum | 2659.00 | 697588.65 |

12123 (1 cement @ 1Y coarse sand : 3 graded stone Aggregate 20mm
nominal size).

53.16 Cum | 4073.00 | 216520.68

Providing and laying nominal mix reinforcement cement concrete with
. crushed stone Apgregate using concrete mixer in all works upto floor five
o ~ . -

level excluding cost of reinforcement and form work.

1:1Ya:3 (1 cement @ 1Y coarse sand @ 3 graded stone Aggregate 20mm
nominal size).

319.00 Cum | 4163.00 | 1623356.19

Extra for precast PCC/ RCC work of any mix including form work,
hoisting and fixing in Cement Mortar. 1:2 (1 Cement ;2 coarse sand) and
finishing with cement plaster in Cement Mortar 1:3 (1 Cement © 3 coarse
sand) but excluding reinforcement.

795 Cum | 469.00 3726.21
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7 ITEM DESCRIPTION

7 L|B|H/D Qty Unit | Rate Amount
;‘mlacing in position reinforcement for R.C.C. work including
sightening, cutting, bending, binding etc. complete as per drawings
,luding cost of binding wire all complete:
AThermo-Mechanically treated bars 1898.104| kg 54.50 | 103446.67
Providing and fixing formwork including centering, shuttering, strutting,
o |staging, propping bracing etc. complete and including its removal at all
levels, for:
Foundations, footings, base of columns and plinth beam in any shape and
size.
414.00 | Sqm | 139.00 | 57546.00
Providing & laying precast interlocking concrete blocks of
minimum compressive strength of 300 kg/sq.cm and approved size shape/
pattern over coarse sand bed of thickness upto 40 mm and
joints thick filled with fine sand including leveling with surface
vibrator, temping and sweeping etc. complete as per IRC-SP-63-2004.
80mm thick Polymer coated coloured precast Interlock concrete blocks
Near Main Road To Rajkumar House
Near Rajkumar House To Patel House
Near MoolChand House To Rajat House
Near RamPratap House To Middle School
Near Manjli House To Kalu House
Near Mantri Ji House Samudayik Munch To SukhSagar House
Near Parghaniya House To Sub Health Center
2875.50 | Sqm | 732.00 |2104866.00
12 |Carriage by mechanical transport upto 5 km lead:
Dismantled Building debris (Mulba) 32.00 | Cum| 91.50 2928.00
Earth 114.00 | Cum | 111.00 12654.00
TOTAL AMMOUNT| 3499995.97
Say Amount Rs.| 3500000.00

Municipal Corporation
Korba (C.G.)

Asst. “Engineer

Municipal Corporation
Korba (C.G.)




