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10,00,000/- 7,500/
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Namo of Work MAINTENANCE OF CC ROADAND LAYING OF PRECAST SLAB FROM CHANDRIKA MANDIR TO DAYA HOUSE WARD NO,

<br>
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<br>

As por SOR

<br>

1 16.42
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S.N REF ITEM DESCRIPTION
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1.26

<br>

26.3

<br>

3.1

<br>

1.3

<br>

3.1

<br>

1.5

<br>

2.1

<br>

1.1

<br>

3.2

<br>

2.1

<br>

3.12

<br>

OFFICE OF THEMUNICIPAL CORPORATION, KORBA (C.G)

<br>

12.1

<br>

3.9

<br>

:SCHEDULE OF RATES PUBLIC WORKS DEPARTMENT IPWD BUILDING-01.01.2015]

<br>

Demolishing R.C.C. work including stacking of steel bars and disposal of

<br>

unserviceable material within 50 metre lead.

<br>

ABSTRACT

<br>

Carriage by mechanical transport upto 5 km lead:

<br>

Dismantled Building debris (Mulba)

<br>

Providing and laying nominal mix plain cement concrete with crushed

<br>

stone aggregate using concrete mixer in all works upto plinth level

<br>

excluding cost of form work.

<br>

1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm

<br>

nominal size).

<br>

Providing and laying nominal mix plain cement concrete with crushed

<br>

stone aggregate using concrete mixer in all works upto plinth level

<br>

excluding cost of form work.

<br>

1:1%:3 (1 cement: 1% coarse sand 3 graded stone aggregate 20mm

<br>

nominal size).

<br>

Providing and fixing form work including centring, shuttering, strutting,

<br>

staging, propping bracing etc. complete and including its removal at all

<br>

levels, for:

<br>

Foundations, footings, bases of columns plinth beam, curtain wall in any

<br>

shape and size and all type of wall below plinth level.

<br>

Providing and laying nominal mix reinforced cement concrete with crushed

<br>

stone aggregate using concrete mixer in all works upto plinth level

<br>

excluding cost of form work.

<br>

1:1%:3 (1 cement:1% coarse sand: 3 graded stone aggregate 20mm

<br>

nominal size).

<br>

Providing and placing in position reinforcement for R.C.C. work including

<br>

straightening, cutting, bending, binding et. complete as per drawings

<br>

including cost of binding wire in foundation and plinth all complete:

<br>

Thermo-Mechanically treated bars FE 415

<br>

Extra for precast PCC/RCC work of any mix including form work, hoisting

<br>

and fixing in Cement Mortar. 1:2 (1 Cement: 2 coarse sand) and finishing

<br>

with cement plasterinCement Mortar 1:3 (1 Cement:3 coarse sand) but

<br>

excluding reinforcement.

<br>

Sub Engineer

<br>

Nagar Palik Nigam

<br>

Korba (C.G.)

<br>

UNIT

<br>

Cum

<br>

Cum

<br>

Cum

<br>

Cum

<br>

Sqm

<br>

Cum

<br>

Asln Engineer

<br>

Naga PalikNigam

<br>

Korba (C.G.)

<br>

kg

<br>

Cum

<br>

QTY

<br>

2.01

<br>

2.01

<br>

2.06

<br>

76.75

<br>

118.2

<br>

5.61

<br>

460.02

<br>

5.61

<br>

RATE

<br>

768.00

<br>

91.50

<br>

2970.00

<br>

4073.00

<br>

139.00

<br>

4163.00

<br>

54.50

<br>

469.00

<br>

As per Estimate Amount Rs.

<br>

AMOUNT

<br>

1,543.68

<br>

183.9T

<br>

6,118.20

<br>

312,602.75

<br>

16,429.804

<br>

23,354.43

<br>

25,071.09

<br>

2,631.094

<br>

387934.95

<br>

Pg. 1

<br>


